2007 CONSTRUCTION ENGINEERING SERVICES for WISDOT

Project I.D. #1
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

NORTHWEST REGION

CONSULTANT PACKAGE NO. 1

8140-23-71

STH 27

Chippewa River Bridge: B-57-0073

Town of Ojibwa

Sawyer

0.322 miles

Bridge Replacement

Rural

Project to be built one-half at a time using temporary traffic signals.

December 12, 2006

Anticipated Construction Cost: $1,000,000 - $1,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Grading, base aggregate dense, HMA pavement type E-1, three span
prestressed girder bridge, concrete pavement, concrete pavement
approach slab, beam guard, culvert pipe replacement.

Medium
N/A

No in-stream disturbance of the Chippewa River as a result of
construction activity under or for this contract, from April 15 to June 1.

Yes

Yes

1-2 people

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,
project record keeping & plan modification created by changes in field
conditions.

For more information, contact: David Ostrowski, Project Development Supervisor, 715.392.7953,
david.ostrowski@dot.state.wi.us.
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Project 1.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

NORTHWEST REGION

CONSULTANT PACKAGE NO. 2

9260-03-71

STH 77

STH 13 — East County Line
Ashland

5.718 miles

Pavement Replacement
Urban / Rural

STH 77 open to through traffic.

March 13, 2007

Anticipated Construction Cost: $1,000,000 - $1,999,999

Project I.D. #2
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

9925-06-60

STH 169

Mellen — East County Line
Ashland

10.290 miles

Roadway maintenance

Rural

STH 169 open to through traffic.

July 7, 2007

Anticipated Construction Cost: $750,000 - $999,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Milling, pulverize & relay, warranted HMA pavement, warranted HMA
ancillary pavement, concrete curb & gutter, sidewalk, beam guard, culvert
pipe replacement, pavement marking.

Medium

N/A

None

Yes

Yes

1-2 people

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,

project record keeping & plan modification created by changes in field
conditions.

For more information, contact: David Ostrowski, Project Development Supervisor, 715.392.7953,
david.ostrowski@dot.state.wi.us.
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Project 1.D. #1
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

NORTHWEST REGION

CONSULTANT PACKAGE NO. 3

8220-01-76

STH 64

Black River Bridge: B-60-0110
Gilman — Medford Road

Taylor

0.104 miles

Bridge Replacement

Rural

Temporary bypass with traffic signals.

February 13, 2007

Anticipated Construction Cost: $1,000,000 - $1,999,999

Project I.D. #2
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

8210-00-70

STH 73

Krych Street Intersection

Thorp, Washington Street

Clark

0.09 miles

Safety (HSIP)

Urban

Intersection will remain open to traffic during construction using flag
persons.

February 13, 2007

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Grading, base aggregate dense, HMA pavement, concrete curb & gutter,
pavement marking, structure replacement.

Medium

These two projects are tied together as one contract.

None

Yes

Yes

1-2 people

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,

project record keeping & plan modification created by changes in field
conditions.

For more information, contact: David Ostrowski, Project Development Supervisor, 715.392.7953,
david.ostrowski@dot.state.wi.us.
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Project 1.D. #1
Highway/Street:

Termini/Location:
County:

Length:
Project Type:

Urban and/or Rural:

Traffic Control:

Letting Date:

Major Items of Work:

Complexity Level:

Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

NORTHWEST REGION

CONSULTANT PACKAGE NO. 4

1009-80-11

STHs

N/A

Northern Unit: Ashland, Barron, Bayfield, Burnett, Douglas, Polk, Rusk,
Sawyer, Washburn, Taylor

N/A

Full Service Construction Master Contract

Urban and/or Rural

N/A

N/A

Full service master contract to provide construction engineering services
on various highway improvement projects.

Low

Work orders will be negotiated under this master contract to provide
engineering services on an as-needed basis until March 1, 2008.

N/A

No, WisDOT will provide the Project Manager.
Yes

1-3 people, but will vary by work order.

Aggregate, Concrete, Asphaltic Density, Sampling
Inspection, staking, materials testing, construction finals.

For more information, contact: David Ostrowski, Project Development Supervisor, 715.392.7953,
david.ostrowski@dot.state.wi.us
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Project 1.D. #1
Highway/Street:

Termini/Location:
County:

Length:
Project Type:

Urban and/or Rural:

Traffic Control:

Letting Date:

Major Items of Work:

Complexity Level:

Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

NORTHWEST REGION

CONSULTANT PACKAGE NO. 5

1009-80-12

STHs

N/A

Northern Unit: Ashland, Barron, Bayfield, Burnett, Douglas, Polk, Rusk,
Sawyer, Washburn, Taylor

N/A

Full Service Construction Master Contract

Urban and/or Rural

N/A

N/A

Full service master contract to provide construction engineering services
on various highway improvement projects.

Low

Work orders will be negotiated under this master contract to provide
engineering services on an as-needed basis until March 1, 2008.

N/A

No, WisDOT will provide the Project Manager.
Yes

1-3 people, but will vary by work order

Aggregate, Concrete, Asphaltic Density, Sampling
Inspection, staking, materials testing, construction finals.

For mare information, contact: David Ostrowski, Project Development Supervisor, 715.392.7953,

david.ostrowski@dot.state.wi.us
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NORTHWEST REGION

CONSULTANT PACKAGE NO. 6

Project I.D. #1 1022-01-71

Highway/Street: IH 94

Termini/Location: Eau Claire - Osseo Road

Bridge Painting: CTH V Bridge: B-18-0059

County: Eau Claire

Length: Spot location

Project Type: Bridge Painting

Urban and/or Rural:  Rural

Traffic Control: Road open to through traffic

Letting Date: January 9, 2007

Anticipated Construction Cost: $100,000 - $249,999
Major Items of Work: Bridge painting & traffic control items.
Complexity Level: Low
Associated Contracts: N/A
Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: No

Anticipated Number: N/A

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials testing, surveying, measurement of quantities,
project record keeping, & plan modification created by changes in field
conditions.

For more information, contact: Rick Shermo, Project Development Supervisor, 715.836.2399,
richard.shermo@dot.state.wi.us.

Project I.D. # 2 7590-06-72
Highway/Street: STH 93
Termini/Location: Eau Claire, STH 93
Hamilton Avenue & Mall Drive Intersections

County: Eau Claire
Length: N/A — spot improvement
Project Type: Left turn lane reconstruction
Urban and/or Rural:  Urban
Traffic Control: Road open to through traffic, staged construction.
Letting Date: February 13, 2007
Anticipated Construction Cost: $750,000 - $999,999
Major Items of Work: Concrete pavement, asphalt, crushed aggregate, electrical.
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Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

For more information, contact:

Medium
N/A
N/A
Yes

Yes
1

See above major items of work for required certification.
Inspection, materials testing, surveying, measurement of quantities,
project record keeping, & plan modification created by changes in field

conditions.

richard.shermo@dot.state.wi.us.

Project I.LD. # 3
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

7110-03-71

STH 37

Mondovi — Eau Claire Road
STH 85 Intersection

Eau Claire

N/A — spot improvement
Miscellaneous

Rural

Road open to through traffic.

March 13, 2007

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

For more information, contact;

Concrete pavement, asphalt, crushed aggregate.
Low
N/A
N/A
Yes

No
N/A

See above major items of work for required certification.
Inspection, materials testing, surveying, measurement of quantities,
project record keeping, & plan modification created by changes in field

conditions.

richard.shermo@dot.state.wi.us.
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Project I.D. # 4
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

1190-00-81

USH 53

Eau Claire - Chippewa Falls Road
STH 312 - Melby Road

Eau Claire

1.714 Miles

Pavement Replacement

Urban

Open to through traffic.

June 12, 2007

Anticipated Construction Cost: $3,000,000 - $3,999,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Concrete pavement, asphalt, crushed aggregate.

Medium

N/A

N/A

Yes

Yes

1 -2 people

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,

project record keeping, & plan modification created by changes in field
conditions.

For more information, contact: Rick Shermo, Project Development Supervisor, 715.836.2399,
richard.shermo@dot.state.wi.us.
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NORTHWEST REGION

CONSULTANT PACKAGE NO. 7

Project I.D. #1 7090-00-71

Highway/Street: Non-highway — Bike / pedestrian path

Termini/Location: Eau Claire, Clairemont Avenue
Chippewa River - USH 53

County: Eau Claire

Length: 3.0 Miles

Project Type: Miscellaneous — Bike / pedestrian path

Urban and/or Rural:  Urban

Traffic Control: Road open to through traffic

Letting Date: March 13, 2007

Anticipated Construction Cost: $750,000 - $999,999

Project I.D. # 2 7091-03-70

Highway/Street: USH 12

Termini/Location: Eau Claire, Clairemont Avenue
Craig Road - USH 53

County: Eau Claire

Length: 2.84 Miles

Project Type: Resurfacing

Urban and/or Rural:  Urban

Traffic Control: Road open to through traffic — staged construction; intermittent night time

work will be required.

Letting Date: March 13, 2007

Anticipated Construction Cost: $5,000,000 - $7,499,999

Project I.LD. # 3 7090-08-76

Highway/Street: USH 12

Termini/Location: Eau Claire, Clairemont Avenue
CVTC East Entrance Intersection

County: Eau Claire

Length: N/A — spot improvement

Project Type: Reconstruction

Urban and/or Rural:  Urban

Traffic Control: Road open to through traffic

Letting Date: March 13, 2007

Anticipated Construction Cost: $0 - $99,999

Project I.D. # 4 7090-04-79

Highway/Street: USH 12

Termini/Location: Eau Claire, Clairemont Avenue
Rudolph Road, Keith Street & Fairfax Street Intersection

County: Eau Claire
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Length: N/A - spot improvements

Project Type: Resurfacing

Urban and/or Rural: Urban

Traffic Control: Road open to through traffic

Letting Date: March 13, 2007

Anticipated Construction Cost: $500,000 - $749,999

Project I.LD. #5 7090-04-74

Highway/Street: USH 12

Termini/Location: Eau Claire, Clairemont Avenue

Menomonie Street & Craig Road Intersections

County: Eau Claire

Length: N/A — spot improvements

Project Type: Resurfacing

Urban and/or Rural: Urban

Traffic Control: Road open to through traffic

Letting Date: March 13, 2007

Anticipated Construction Cost: $250,000 - $499,999

Project I.LD. # 6 7090-04-78

Highway/Street: USH 12

Termini/Location: Eau Claire, Clairemont Avenue

STH 37, University Drive & Patton Street Intersection

County: Eau Claire

Length: N/A — spot improvements

Project Type: Resurfacing

Urban and/or Rural:  Urban

Traffic Control: Road open to through traffic.

Letting Date: March 13, 2007

Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Concrete, asphalt, crushed aggregate.
Complexity Level: Medium
Associated Contracts: 7090-00-71, 7091-03-70, 7090-08-76, 7090-04-79, 7090-04-74 & 7090-

04-78 are tied let projects.
Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: See above major items of work for required certification.

Duties: Inspection, material testing, surveying, measurement of quantities, project
record keeping, & plan modification created by changes in field
conditions.

NW Region, 29 Packages including 4 FS Construction Master Contracts



For more information, contact: Rick Shermo, Project Development Supervisor, 715.836.2399,
richard.shermo@dot.state.wi.us.
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Project I.D. #1
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

NORTHWEST REGION

CONSULTANT PACKAGE NO. 8

7185-02-71

USH 12

Roosevelt Street, Black River Falls

From Wilson Street Easterly-Hickory Street
Structure B-27-0150

Jackson

0.989

Reconstruction

Urban

Road open to through traffic

December 12, 2006

Anticipated Construction Cost: $2,000,000 - $2,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Grading, storm sewers, crushed aggregate, curb & gutter, concrete
sidewalk & driveways, asphalt, structure B-27-0150.

Medium

None

Structure B-27-0150 constructed under traffic
Yes

Yes

1 -2 people

See above major items of work for required certification.

All duties required for construction engineering & management including
inspection, materials testing, surveying, measurement of quantities,
project record keeping, & plan modification created by changes in field
conditions.

For more information, contact: Rick Shermo, Project Development Supervisor, 715.836.2399,
richard.shermo@dot.state.wi.us.

Project I.D. # 2
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

1537-02-62

USH 12

Black River Falls-Millston Road
Zahrte Creek Bridge: B-27-0951
Jackson

N/A — spot improvements
Bridge painting

Rural

Road open to through traffic

April 10, 2007

NW Region, 29 Packages including 4 FS Construction Master Contracts
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Anticipated Construction Cost: $0 - $99,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Bridge painting & traffic control items.
Low

None

N/A

Yes

No

N/A

See above major items of work for required certification.

All duties required for construction engineering & management including
inspection, materials testing, surveying, measurement of quantities,
project record keeping, & plan modification created by changes in field
conditions.

For more information, contact: Rick Shermo, Project Development Supervisor, 715.836.2399,
richard.shermo@dot.state.wi.us.

Project I.D. # 3
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

7154-03-61

STH 54

Winona-STH 35 Road, Burlington Northern Santa Fe Railroad Bridge:
B-06-0754

Buffalo

N/A — spot improvements

SHRM - Bridge rehabilitation

Rural

Staged under traffic — temporary signals.

March 13, 2007

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Concrete bridge deck overlay

Low

None

Lane restrictions for staged construction.
Yes

No

N/A

PCC Tech, Agg Tech, Nuclear Density

Inspect deck repair & overlay, HMA pavement for approaches, CABC for
approach shoulders, traffic control, measurement of quantities, plan
modifications created by changes in field conditions, & project record
keeping & finals.

NW Region, 29 Packages including 4 FS Construction Master Contracts
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For more information, contact: Rick Shermo, Project Development Supervisor, 715.836.2399,
richard.shermo@dot.state.wi.us.
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NORTHWEST REGION

CONSULTANT PACKAGE NO. 9

Project I.D. #1 1520-06-72
Highway/Street: USH 10
Termini/Location: Fairchild - Neillsville Road
School House Creek Bridge: B-18-0193
County: Eau Claire
Length: N/A — spot improvement
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Traffic will be detoured during construction.
Letting Date: November 14, 2006
Anticipated Construction Cost: $342,189.70
Major Items of Work: Concrete, asphalt, crushed aggregate.
Complexity Level: Low
Associated Contracts: N/A
Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: No

Anticipated Number: N/A

Required Certification: See above major items of work for required certification.

Duties: Inspection, materials testing, surveying, measurement of quantities,
project record keeping, & plan modification created by changes in field
conditions.

For more information, contact: Rick Shermo, Project Development Supervisor, 715.836.2399,
richard.shermo@dot.state.wi.us.

Project I.D. # 2 1021-02-64
Highway/Street: IH 94
Termini/Location: Osseo — Black River Falls Road

North County Line-CTH B, Bridges: B-61-0041, B-61-0042, B-61-0043, B-
61-0044, B-27-0035, B-27-0036, B-27-0037 & B-27-0038

County: Trempealeau

Length: N/A — spot improvements

Project Type: Bridge rehabilitation (SHRM)

Urban and/or Rural:  Rural

Traffic Control: Road open to through traffic

Letting Date: February 13, 2007

Anticipated Construction Cost: $500,000 - $749,999

NW Region, 29 Packages including 4 FS Construction Master Contracts
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Project I.LD. # 3
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

1024-04-73

IH94

Eau Claire — Hixton Road

Trempealeau North County Line-East County Line
Trempealeau

3.60 miles

Pavement replacement

Rural

Road open to through traffic

February 13, 2007

Anticipated Construction Cost: $3,000,000 - $3,999,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Concrete, asphalt, crushed aggregate.

Medium

1021-02-64 & 1023-04-73 are tied let projects

N/A

Yes

Yes

1 person

See above major items of work for required certification.

Inspection, materials testing, surveying, measurement of quantities,

project record keeping, & plan modification created by changes in field
conditions.

For more information, contact: Rick Shermo, Project Development Supervisor, 715.836.2399,
richard.shermo@dot.state.wi.us.
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Project 1.D. #1
Highway/Street:

Termini/Location:
County:

Length:
Project Type:

Urban and/or Rural:

Traffic Control:

Letting Date:

Major Items of Work:

Complexity Level:

Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

NORTHWEST REGION

CONSULTANT PACKAGE NO. 10

2007-06-04

STHs

N/A

Southern unit: Clark, Chippewa, Eau Claire, Jackson & Trempealeau
Counties

N/A

Full Service Construction Master Contract

Urban and/or Rural

N/A

N/A

Full service master contract to provide construction engineering services
on various highway improvement projects in a 5 County region.

Low

Work orders will be negotiated under this master contract to provide
engineering services on an as-needed basis until March 1, 2008.

N/A
Yes

Yes

Varies

All

Material testing, construction survey & staking, plan modifications created
by changes in field conditions, construction inspection & construction
management

For more information, contact: Rick Shermo, Project Development Supervisor, (715) 836-2399,
richard.shermo@dot.state.wi.us.

NW Region, 29 Packages including 4 FS Construction Master Contracts


mailto:richard.shermo@dot.state.wi.us

Project 1.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:

Urban and/or Rural:

Traffic Control:

Letting Date:

Major Items of Work:

Complexity Level:

Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

NORTHWEST REGION

CONSULTANT PACKAGE NO. 11

2007-06-05

STHs

N/A

Southern unit: Buffalo, Dunn, Pepin, Pierce & St. Croix Counties
N/A

Full Service Construction Master Contract

Urban and/or Rural

N/A

N/A

Full service master contract to provide construction engineering services
on various highway improvement projects in a 5 County region.

Low

Work orders will be negotiated under this master contract to provide
engineering services on an as-needed basis until March 1, 2008.

N/A
Yes

Yes

Varies

All

Material testing, construction survey & staking, plan modifications created
by changes in field conditions, construction inspection & construction
management

For more information, contact: Rick Shermo, Project Development Supervisor, (715) 836-2399,
richard.shermo@dot.state.wi.us

NW Region, 29 Packages including 4 FS Construction Master Contracts


mailto:richard.shermo@dot.state.wi.us

NORTHWEST REGION

CONSULTANT PACKAGE NO. 12

Project I.D. 8520-15-71
Highway/Street: CTH GG / Forest Highway 32
Termini/Location: Mineral Lake Road — Mellen City Limits
County: Ashland
Length: 7.3 Miles
Project Type: Pavement Replacement
Urban and/or Rural: Rural
Traffic Control: Road open to local traffic
Letting Date: March 13, 2007
Anticipated Construction Cost: $500,000 — $749,999
Major Items of Work: Grading, base aggregate dense & asphaltic pavement.
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Nuclear density, materials sampling, aggregate.

Duties: Survey, inspection, materials testing, project record keeping.

For more information, contact: Chris Ehlert, KL Engineering at 715.829.1266 (mobile), 715.231.1600 (office),
cehlert@klengineering.com.
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

NORTHWEST REGION

CONSULTANT PACKAGE NO. 13

8313-04-71

18th Avenue, Town of Barron

Yellow River Bridge & Approaches: B-03-0182
Barron

N/A

Bridge Replacement

Rural

Road closed

March 13, 2007

Anticipated Construction Cost: $250,000 - $499,999

Project 1.D. #2
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

8317-01-71

18™ Avenue, Town of Clinton
Hay River Bridge: B-03-0184
Barron

N/A

Bridge Replacement

Rural

Road closed

November 14, 2006

Anticipated Construction Cost: $250,000 - $499,999
Project I.D. #3 8815-01-73

Highway/Street: CTHV

Termini/Location: STH 48 - CTH VV

County: Barron

Length: 8.8 Miles

Project Type: Pavement Replacement, LFA
Urban and/or Rural:  Rural

Traffic Control:

Letting Date:

Road open to through traffic - moving operations

May 25, 2007

Anticipated Construction Cost: $750,000 - $999,999

Major Items of Work:

Complexity Level:
Associated Contracts:

Restrictions:

8313-04-71 & 8317-01-71: Structure, grading, subbase, base aggregate
dense & asphaltic pavement.
8815-01-73: Milling, base aggregate dense & asphaltic pavement.

Low
None
8313-04-71: Swallows — net prior to May 15 or bridge removed.

8317-01-71: Trout stream. No in-stream related construction between
September 15 & April 15.
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Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Nuclear density, materials sampling, aggregate, PCC.
Duties: Survey, inspection, materials testing, project record keeping.

For more information, contact: Chris Ehlert, KL Engineering at 715.829.1266 (mobile), 715.231.1600 (office),
cehlert@klengineering.com.
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Project I.D. #1
Highway/Street:
Termini/Location:

NORTHWEST REGION

CONSULTANT PACKAGE NO. 14

8332-05-71
15 1/4 Avenue, Town of Stanley
Pokegama Creek Bridge: B-03-0191

County: Barron

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural:  Rural

Traffic Control: Road closed

Letting Date: April 10, 2007

Anticipated Construction Cost: $100,000 - $249,999
Project I.D. #2 8953-03-71

Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CTH SS, Town of Rice Lake

Bear Creek Bridge & Approaches: B-03-0188
Barron

N/A

Bridge Replacement

Rural

Road closed

November 14, 2006

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work:
Complexity Level:
Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Structure, grading, base aggregate dense & asphaltic surface.
Low
None

8332-05-71: Trout stream - no in-stream disturbance between
September 15 & April 15.

8354-05-71: Trout stream - no in-stream disturbance between April 1 &
July 15.

Yes

Yes

1

Nuclear density, materials sampling, aggregate, PCC.
Survey, inspection, materials testing, project record keeping.

For more information, contact: Chris Ehlert, KL Engineering at 715.829.1266 (mobile), 715.231.1600 (office),

cehlert@klengineering.com.
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NORTHWEST REGION

CONSULTANT PACKAGE NO. 15

Project I.D. #1 8339-02-71

Highway/Street: Big Rock Road, Town of Bayview

Termini/Location: Sioux River Bridge: B-04-0107

County: Bayfield

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: December 12, 2006

Anticipated Construction Cost: $250,000 - $499,999

Project I.D. #2 8160-16-71

Highway/Street: Manypenny Avenue, City of Bayfield

Termini/Location: 9" Street — 5™ Street

County: Bayfield

Length: N/A

Project Type: Emergency Culvert Replacement

Urban and/or Rural:  Urban

Traffic Control: Road closed

Letting Date: March 13, 2007

Anticipated Construction Cost: $500,000 - $749,999

Major Items of Work: 8339-02-71: Structure, grading, base aggregate dense & asphaltic

surface.

8160-16-71: Culvert replacement, storm sewer, base aggregate dense &
asphaltic pavement.

Complexity Level: Low
Associated Contracts: None
Restrictions: 8339-02-71: Trout stream - no in-stream related construction from

October 1 to June 30.
8160-16-71: Not known at this time.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Nuclear density, materials sampling, aggregate, PCC.
Duties: Survey, inspection, materials testing, project record keeping

For more information, contact: Chris Ehlert, KL Engineering at 715.829.1266 (mobile), 715.231.1600 (office),
cehlert@klengineering.com.
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

NORTHWEST REGION

CONSULTANT PACKAGE NO. 16

8354-05-71
Old Highway 2, Town of Pilsen

North Fish Creek Bridge & Approaches: B-04-0106
Bayfield

N/A

Bridge Replacement

Rural

Road closed

December 12, 2006

Anticipated Construction Cost: $250,000 - $499,999

Project 1.D. #2
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

8733-04-71

CTH D, Town of Namakagon

Lake Namakagon Bridge: B-04-0109
Bayfield

N/A

New Bridge

Rural

Road closed

March 13, 2007

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work:
Complexity Level:
Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

Structure, grading, base aggregate dense, asphaltic surface & rip rap.
Low

None

8354-05-71: Swallow nest — net prior to May 15 or no disturbance from
May 15 to August 20.

8733-04-71: Complete by mid-July for tourism.

Yes

Yes

1

Nuclear density, materials sampling, aggregate, PCC.
Survey, inspection, materials testing, project record keeping.

For more information, contact: Chris Ehlert, KL Engineering at 715.829.1266 (mobile), 715.231.1600 (office),

cehlert@klengineering.com.
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NORTHWEST REGION

CONSULTANT PACKAGE NO. 17

Project I.D. 8742-01-71

Highway/Street: CTHJ

Termini/Location: Turner Road — CTH |

County: Bayfield

Length: 2.5 miles

Project Type: Reconditioning

Urban and/or Rural:  Rural

Traffic Control: Open to through traffic

Letting Date: April 10, 2007

Anticipated Construction Cost: $750,000 - $999,999
Major Items of Work: Grading, base aggregate dense & asphaltic pavement.
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Nuclear density, materials sampling, aggregate.

Duties: Survey, inspection, materials testing, project record keeping

For more information, contact: Chris Ehlert, KL Engineering at 715.829.1266 (mobile), 715.231.1600 (office),
cehlert@klengineering.com.
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NORTHWEST REGION

CONSULTANT PACKAGE NO. 18

Project I.D. #1 7227-07-71
Highway/Street: Waumandee Creek Road, Town of Milton
Termini/Location: Eagle Creek Bridge & Approaches: B-06-0177
County: Buffalo
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed
Letting Date: May 8, 2007
Anticipated Construction Cost: $100,000 - $249,999
Project I.D. #2 7290-07-71
Highway/Street: CTHP,STH35-CTHJ
Termini/Location: STH 35 — Northerly 2.5 Miles to CTH J
County: Buffalo
Length: 2.5 Miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road closed, local traffic only
Letting Date: February 13, 2007
Anticipated Construction Cost: $3,000,000 - $3,999,999
Major Items of Work: 7227-07-71: Structure, grading, base aggregate dense & asphaltic
pavement.
7290-07-71: Grading, base aggregate dense & asphaltic HMA E.3
pavement.
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Nuclear density, materials sampling, aggregate, PCC
Duties: Survey, inspection, materials testing, project record keeping

For more information, contact: Chris Ehlert, KL Engineering at 715.829.1266 (mobile), 715.231.1600 (office),
cehlert@klengineering.com.
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NORTHWEST REGION

CONSULTANT PACKAGE NO. 19

Project I.D. 8364-03-71

Highway/Street: Robert Street, Village of Grantsburg

Termini/Location: STH 70 — Madison Avenue

County: Burnett

Length: 0.4 Miles

Project Type: Reconstruction

Urban and/or Rural:  Urban

Traffic Control: Staged construction

Letting Date: May 8, 2007

Anticipated Construction Cost: $750,000 - $999,999
Major Items of Work: Grading, subbase, base aggregate dense, asphaltic pavement, curb &

gutter, storm sewer & pavement markings.

Complexity Level: Medium
Associated Contracts: Will coordinate with adjacent Village projects.
Restrictions: None known at this time.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Nuclear density, materials sampling, aggregate, PCC.
Duties: Survey, inspection, materials testing, project record keeping.

For more information, contact: Chris Ehlert, KL Engineering at 715.829.1266 (mobile), 715.231.1600 (office),
cehlert@klengineering.com.
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NORTHWEST REGION

CONSULTANT PACKAGE NO. 20

Project I.D. #1 8907-03-73
Highway/Street: Oak Street, City of Bloomer
Termini/Location: Duncan Creek Bridge: B-09-0281
County: Chippewa
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Road closed
Letting Date: March 13, 2007
Anticipated Construction Cost: $250,000 - $499,999
Project I.D. #2 8930-01-70
Highway/Street: CTH V, Ridgeland — Sand Creek Road
Termini/Location: Red Cedar River Bridge: B-17-0192
County: Dunn
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed
Letting Date: May 8, 2007
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Structure, grading, base aggregate dense & asphaltic pavement.
Complexity Level: Medium
Associated Contracts: 8907-03-74: Chippewa County will be completing approach grading &
paving.
Restrictions: 8907-03-73: Due to proximity to Lake Como Dam, water levels could
fluctuate.

8930-01-70: Swallows nests - Bridge should be removed or netted prior to
May 15. All work that has the potential to adversely affect the water
guality of the stream should be completed between May 15 & August 20.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Nuclear density, materials sampling, aggregate, PCC
Duties: Survey, inspection, materials testing, project record keeping

For more information, contact: Chris Ehlert, KL Engineering at 715.829-1266 (mobile), 715.231.1600 (office),
cehlert@klengineering.com.
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NORTHWEST REGION

CONSULTANT PACKAGE NO. 21

Project I.D. #1 7837-01-72
Highway/Street: Eddy Road, Town of Colby
Termini/Location: East Fork Popple River Bridge: B-10-0383
County: Clark
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed
Letting Date: February 13, 2007
Anticipated Construction Cost: $100,000 - $249,999
Project I.D. #2 7858-01-71
Highway/Street: Owen Avenue, Town of Levis
Termini/Location: Cunningham Creek Bridge: B-10-0382
County: Clark
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Road closed
Letting Date: February 13, 2007
Anticipated Construction Cost: $250,000 - $499,999
Project I.D. #3 8886-01-72
Highway/Street: Pinewood Road, Town of Roosevelt
Termini/Location: North Fork Eau Claire River Bridge: B-60-0116
County: Taylor
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed
Letting Date: April 10, 2007
Anticipated Construction Cost: $100,000 - $249,999
Major Items of Work: Structure, grading, base aggregate dense & asphalt surface.
Complexity Level: Low
Associated Contracts: None
Restrictions: 7837-01-72: Potential swallow nest - Bridge should be removed or netted

prior to May 15, otherwise no disturbance to existing nests from May 15
to August 20.

7858-01-71: Existing swallows nests - Bridge should be removed or
netted prior to May 15.
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8886-01-72: No in-stream disturbance shall occur from April 1 through
June 1.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Nuclear density, materials sampling, aggregate, PCC.
Duties: Survey, inspection, materials testing, project record keeping.

For more information, contact: Chris Ehlert, KL Engineering at 715.829.1266 (mobile), 715.231.1600 (office),
cehlert@klengineering.com.
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NORTHWEST REGION

CONSULTANT PACKAGE NO. 22

Project I.D. 8998-24-71

Highway/Street: North 28th Street, City of Superior

Termini/Location: Weeks Avenue — Hill Avenue

County: Douglas

Length: 0.60 Miles

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Staged Construction

Letting Date: March 13, 2007

Anticipated Construction Cost: $2,000,000 - $2,999,999
Major Items of Work: Grading, subbase, base aggregate dense, asphaltic pavement, curb &

gutter, sidewalks & pavement markings.
Complexity Level: Medium

Associated Contracts: Adjacent projects being completed to construct parking lots &
miscellaneous items for the school district.

Restrictions: Minimize construction during school year. Adjacent to school, school
traffic impacts must be considered.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Nuclear density, materials sampling, aggregate, PCC.
Duties: Survey, inspection, materials testing, project record keeping.

For more information, contact: Chris Ehlert, KL Engineering at 715.829.1266 (mobile), 715.231.1600 (office),
cehlert@klengineering.com.
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NORTHWEST REGION

CONSULTANT PACKAGE NO. 23

Project I.D. #1 7995-02-03

Highway/Street: Golf Road, City of Eau Claire

Termini/Location: Rudolph Road Intersection

County: Eau Claire

Length: 800 Feet

Project Type: Reconstruction — single lane roundabout

Urban and/or Rural: Urban

Traffic Control: Road closed

Letting Date: May 8, 2007

Anticipated Construction Cost: $100,000 - $249,999

Project I.D. #2 7995-02-06

Highway/Street: Rudolph Road, City of Eau Claire

Termini/Location: Mitscher Avenue Intersection

County: Eau Claire

Length: 810 Feet

Project Type: Reconstruction — single lane roundabout

Urban and/or Rural:  Urban

Traffic Control: Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: $100,000 - $249,999

Project I.D. #3 7995-02-10

Highway/Street: Western Avenue, City of Eau Claire

Termini/Location: Marquette Street — Eddy Lane

County: Eau Claire

Length: 0.5 Miles

Project Type: Reconstruction

Urban and/or Rural:  Urban

Traffic Control: Road closed to through traffic, local traffic only

Letting Date: April 10, 2007

Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work: 7995-02-03 & 7995-02-06: Grading, base aggregate dense & asphaltic

pavement.

7995-02-10: Grading, sanitary sewer, storm sewer, curb & gutter, base
aggregate dense & asphaltic pavement.

Complexity Level: Medium
Associated Contracts: 7995-02-10: City utility construction.
Restrictions: None
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Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Nuclear density, materials sampling, aggregate, PCC.
Duties: Survey, inspection, materials testing, project record keeping.

For more information, contact: Chris Ehlert, KL Engineering at 715.829.1266 (mobile), 715.231.1600 (office),
cehlert@klengineering.com.
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NORTHWEST REGION

CONSULTANT PACKAGE NO. 24

Project I.D. #1 7879-03-73

Highway/Street: CTH C/ CTH H Intersection
Termini/Location: Downsville — Eau Claire Road
County: Dunn

Length: N/A

Project Type: HES Intersection Reconstruction
Urban and/or Rural: Rural

Traffic Control: Staged Construction

Letting Date: August 14, 2007

Anticipated Construction Cost: $100,000 - $249,999
Project I.D. #2 7825-02-70

Highway/Street: CTH E, Elk Creek Lake — Eau Claire Road
Termini/Location: Sherman Creek Bridge: B-18-0201
County: Eau Claire

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: March 13, 2007

Anticipated Construction Cost: $250,000 - $499,999
Project I.D. #3 7829-01-70

Highway/Street: CTH D, Strum — Brackett Road
Termini/Location: Beaver Creek Bridge: B-18-0202
County: Eau Claire

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: March 13, 2007

Anticipated Construction Cost: $250,000 - $499,999
Project I.D. #4 7867-06-76

Highway/Street: CTHR, STH 85 - CTH H Road
Termini/Location: CTH BB - Poeschel Road

County: Pepin

Length: N/A

Project Type: Reconstruction, LFA

Urban and/or Rural: Rural

Traffic Control: Road closed to through traffic, local traffic only
Letting Date: October 25, 2006
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Anticipated Construction Cost: $0 - $99,999
Major Items of Work: Structure, grading, base aggregate dense & asphaltic pavement.
Complexity Level: Low
Associated Contracts: None
Restrictions: 7829-01-70: Existing swallows nests - Bridge should be removed or netted prior
fbﬂlh\fv?));klfﬁat has the potential to adversely affect the water quality of the stream

should be completed between April 15 & September 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Nuclear density, materials sampling, aggregate, PCC
Duties: Survey, inspection, materials testing, project record keeping

For more information, contact: Chris Ehlert, KL Engineering at 715.829.1266 (mobile), 715.231.1600 (office),
cehlert@klengineering.com.
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NORTHWEST REGION

CONSULTANT PACKAGE NO. 25

Project I.D. #1 7887-05-71

Highway/Street: CTH FF, CTH F — River Falls Road

Termini/Location: Dry Run Creek Bridge: C-47-0056

County: Pierce

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: April 10, 2007

Anticipated Construction Cost: $500,000 - $749,999

Project I.D. #2 7994-00-48

Highway/Street: Maple Street, River Falls

Termini/Location: Kinnickinninc River Bridge:P-47-0713

County: Pierce

Length: N/A

Project Type: Bridge Rehabilitation

Urban and/or Rural:  Urban

Traffic Control: Road closed

Letting Date: May 8, 2007

Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: 7887-05-71: Structure, grading, base aggregate dense & asphaltic

pavement.

7994-00-48: Concrete overlay & railing.

Complexity Level: Low
Associated Contracts: None
Restrictions: 7994-00-48: Complete by Labor Day.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Nuclear density, materials sampling, aggregate, PCC.
Duties: Survey, inspection, materials testing, project record keeping.

For more information, contact: Chris Ehlert, KL Engineering at 715.829.1266 (mobile), 715.231.1600 (office),
cehlert@klengineering.com.
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Project I.D. #1
Highway/Street:
Termini/Location:

NORTHWEST REGION

CONSULTANT PACKAGE NO. 26

7890-01-71
645th Avenue, Town of Ellsworth
Goose Creek Bridge: B-47-0197

County: Pierce

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural:  Rural

Traffic Control: Road closed

Letting Date: May 8, 2007

Anticipated Construction Cost: $100,000 - $249,999
Project I.D. #2 7892-01-71

Highway/Street:
Termini/Location:

630th Avenue, Town of Rock Elm
Branch Eau Galle River Bridge: B-47-0196

County: Pierce

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural:  Rural

Traffic Control: Road closed

Letting Date: April 10, 2007

Anticipated Construction Cost: $100,000 - $249,999
Project I.D. #3 7897-01-72

Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CTH U, CTH CC — Plum City Road
Plum Creek - CTH S

Pierce

1.1 Miles

Reconstruction, LFA

Rural

Road closed to through traffic

April 25, 2007

Anticipated Construction Cost: $1,000,000 - $1,999,999

Major Items of Work:

Complexity Level:

Associated Contracts:
Restrictions:

Project Manager Required:

Structure, grading, base aggregate dense & asphaltic pavement.

7890-01-71 & 7892-01-71: Low
7897-01-72: Medium

None
Not yet known.

Yes
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Support Staff Required: Yes

Anticipated Number: 1
Required Certification: Nuclear density, materials sampling, aggregate, PCC.
Duties: Survey, inspection, materials testing, project record keeping.

For more information, contact: Chris Ehlert, KL Engineering at 715.829.1266 (mobile), 715.231.1600 (office),
cehlert@klengineering.com.
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NORTHWEST REGION

CONSULTANT PACKAGE NO. 27

Project I.D. #1 8412-04-71

Highway/Street: Bridge Street, City of Amery

Termini/Location: Apple River Bridge & Approaches: B-48-0049

County: Polk

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Urban

Traffic Control: Road closed

Letting Date: January 9, 2007

Anticipated Construction Cost: $500,000 - $749,999

Project I.D. #2 8868-03-71

Highway/Street: CTHM

Termini/Location: Osceola — Nye Road

County: Polk

Length: 6 Miles

Project Type: Resurface

Urban and/or Rural:  Rural

Traffic Control: Road open to through traffic

Letting Date: April 10, 2007

Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: 8412-04-71: Structure, grading, base aggregate dense, asphaltic surface,

curb & gutter & storm sewer. Bridge on realignment, bridge has skewed
& curved alignment.
8868-03-71: Milling & resurfacing

Complexity Level: 8412-04-71: Medium
8868-03-71: Low

Associated Contracts: None

Restrictions: 8412-04-71: Start after June 1. Complete by Labor Day, due to proximity
to school.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Nuclear density, materials sampling, aggregate, PCC.
Duties: Survey, inspection, materials testing, project record keeping.

For more information, contact: Chris Ehlert, KL Engineering at 715.829.1266 (mobile), 715.231.1600 (office),
cehlert@klengineering.com.
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NORTHWEST REGION

CONSULTANT PACKAGE NO. 28

Project I.D. #1 8429-10-71
Highway/Street: Oak Grove Road, Town of Grow
Termini/Location: Deer Tail Creek Bridge & Approaches: B-54-0110
County: Rusk
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed
Letting Date: March 13, 2007
Anticipated Construction Cost: $100,000 - $249,999
Project I.D. #2 8456-05-71
Highway/Street: Irvine Drive, Town of Radisson
Termini/Location: Kenyon Creek Bridge & Approaches: B-57-0078
County: Sawyer
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed
Letting Date: May 8, 2007
Anticipated Construction Cost: $100,000 - $249,999
Project I.D. #3 8461-04-71
Highway/Street: Sundling Road, Town of Winter
Termini/Location: Brunet River Bridge & Approaches: B-57-0080
County: Sawyer
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road open to through traffic - staged construction
Letting Date: March 13, 2007
Anticipated Construction Cost: $100,000 - $249,999
Major Items of Work: Structure, grading, base aggregate dense & asphaltic surface.
Complexity Level: Low
Associated Contracts: None
Restrictions: 8456-05-71 & 8461-04-71: No in stream disturbance from June 15 to

September 15.

Project Manager Required: Yes
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Support Staff Required: Yes

Anticipated Number: 1
Required Certification: Nuclear density, materials sampling, aggregate, PCC.
Duties: Survey, inspection, materials testing, project record keeping.

For more information, contact: Chris Ehlert, KL Engineering at 715.829.1266 (mobile), 715.231.1600 (office),
cehlert@klengineering.com.
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Project I.D. #1
Highway/Street:
Termini/Location:

NORTHWEST REGION

CONSULTANT PACKAGE NO. 29

8446-01-71
Thoroughfare Road, Town of Bass Lake
Lake Channel Bridge: B-57-0079

County: Sawyer

Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: May 8, 2007

Anticipated Construction Cost: $250,000 - $499,999
Project I.D. #2 8778-03-71

Highway/Street: CTH NN

Termini/Location: Intersection of CTH NN & Gurno Lake Road
County: Sawyer

Length: 0.322 Miles

Project Type: Reconstruction, HES, LFA

Urban and/or Rural:  Rural

Traffic Control:

Letting Date:

Road open to through traffic - staged construction

March 25, 2007

Anticipated Construction Cost: $250,000 - $499,999
Project I.D. #3 8811-07-71

Highway/Street: CTHA

Termini/Location: Metcalf Road — East Sawyer County Line
County: Washburn

Length: 3.2 Miles

Project Type: Reconstruction, LFA

Urban and/or Rural: Rural

Traffic Control:

Letting Date:

Road closed to through traffic - local traffic only

March 25, 2007

Anticipated Construction Cost: $1,000,000 - $1,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:

Restrictions:

8446-01-71: Structure, grading, base aggregate dense & asphaltic
surface.

8778-03-71: Marsh excavation, grading, base aggregate dense &
asphaltic pavement.

8811-07-71: Base aggregate dense & asphaltic pavement.

Low
None

Not known at this time.

NW Region, 29 Packages including 4 FS Construction Master Contracts



Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Nuclear density, materials sampling, aggregate, PCC.
Duties: Survey, inspection, materials testing, project record keeping.

For more information, contact: Chris Ehlert, KL Engineering at 715.829.1266 (mobile), 715.231.1600 (office),
cehlert@klengineering.com.

NW Region, 29 Packages including 4 FS Construction Master Contracts
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